

SUPPLY CHAIN MANAGEMENT UNIT

REGISTER FOR TENDERS SUBMITTED DURING THE CLOSING DATE, WHICH IS 12 FEBRUARY 2021 AT 11:00AM

BV869/2020: UPGRADE OF RUGBY FIELD IN DE DOORNS

No.	Name of the bidders	Total price	Completion period
1	Osseptans Construction	P774 895,00	11 weeks
2	Orsephans Construction Cities Landscaping and Projects	RIGGO 945.00	4 weeks
3	ATC Artificial Turk and Civils (Ptg) Ltd	l 811 687,20	4 weeks
4		/.	
5			
6			
7			
8			
9			
10			

NB* PLEASE NOTE IT MAY BE IMPRACTICAL TO ANNOUNCE TENDER PRICES WHICH ARE BASED ON RATES FOR DIFFERENT ITEMS OR CATEGORIES, DURING THE CLOSING DATE OF TENDERS. SUCH TENDER PRICES FOR DIFFERENT ITEMS/ CATEGORIES CAN BE PROVIDED TO BIDDERS AT ANYTIME AFTER THE CLOSING DATE DEPENDING ON THE COMPLEXITY OF THE TENDER.

Names and Signatures of Municipal Officials, who have opened and announced the tenders received:

	, mile mare opened and amileumoud the terracio received.
1. HC Ampster	2. C. Cupido
Aflingter	
3. To Bren	W. J. Beles
A	John John Marie Land



SUPPLY CHAIN MANAGEMENT UNIT

ATTENDANCE REGISTER

I DE DOORNS
3Y FIELD IN
OF RUGE
UPGRADE
3V869/2020:

BV869	BY869/2020: UPGRADE OF RUGBY FIELD IN DE DOORNS	D IN DE DOORNS			
Š.	REPRESENTING (COMPANY NAME)	E-MAIL	CONTACT NUMBER	INITIAL AND SURNAME	SIGNATURE
-	ATC.	info@askivils.co.	34875840	l .	S. S
7	BUM	hamster & bim, 90v. Za 023 348 2966	9962 8/18 200	7	Alfrante
က	BIM	whello Corn, you se	K	M.J. Bells	The state of the s
4	BUM	Esrava Oferm. gov. 29		7 Srow	A A
rc	Bu	chatter @ bom.gov. En		C Cupido	M
ဖ					
7					
œ					
G					/
\$	\		31		