



**BREED VALLEY**  
MUNICIPALITY • MUNISIPALITEIT • UMASIPALA

SUPPLY CHAIN MANAGEMENT UNIT

REGISTER FOR TENDERS SUBMITTED DURING THE CLOSING DATE, WHICH IS 7 DECEMBER 2018 AT  
11:00AM

**BV 750/2018 – CONSTRUCTION OF THE MUNICIPAL OFFICE BUILDING AT THE DE KOPPEN WATER  
TREATMENT WORKS (WTW), WORCESTER**

| No. | Name of the bidder              | Total Bid Price (Incl. Vat) | Completion Period |
|-----|---------------------------------|-----------------------------|-------------------|
| 1   | Qiwaka Construction             | R1, 227, 366, 20            | 12 weeks          |
| 2   | Mainstruct Projects Ce          | R1, 726, 927, 40            | 16 weeks          |
| 3   | Futi Construction (Pty) Ltd     | R1, 144, 966, 80            | 12 weeks          |
| 4   | Potts Devco (Pty) Ltd           | R1, 423, 616, 20            | 8-12 weeks        |
| 5   | Cum Laude Konstruksie (Pty) Ltd | R 803, 434, 84              | 16 weeks          |
| 6   | ALC Projects (Pty) Ltd          | R 984, 621, 20              | 8 weeks           |
| 7   | Safari Flooring                 | R 1, 798, 715, 33           | 12 weeks          |
| 8   | Masete Nong Construction Co     | R 984, 676, 19              | 12 weeks          |
| 9   | Milestone Construction & Civils | R 1, 404, 819, 82           | 15 weeks          |
| 10  | New morning Construction CC     | R 1, 459, 073, 14           | 16 weeks          |
| 11  | Spring Forrest Trading 228 CC   |                             |                   |
| 12  | E/a ABIL SERVICES               | R 1, 633, 199, 24           | 8 weeks           |

NB\* PLEASE NOTE IT MAY BE IMPRACTICAL TO ANNOUNCE TENDER PRICES WHICH ARE BASED ON RATES FOR DIFFERENT ITEMS OR CATEGORIES, DURING THE CLOSING DATE OF TENDERS. SUCH TENDER PRICES FOR DIFFERENT ITEMS/ CATEGORIES CAN BE PROVIDED TO BIDDERS AT ANYTIME AFTER THE CLOSING DATE DEPENDING ON THE COMPLEXITY OF THE TENDER.

Names and Signatures of Municipal Officials, who have opened and announced the tenders received

1. K. S. Bell  
Bell  
3. K. S. Bell  
Bell

2. M. U. M. Ngubelanga  
M. Ngubelanga  
4. \_\_\_\_\_  
\_\_\_\_\_



**BREED VALLEY**  
MUNICIPALITY • MUNISIPALITEIT • UMASIPALA

**SUPPLY CHAIN MANAGEMENT UNIT**

**ATTENDANCE REGISTER**

**BV 750/2018 – CONSTRUCTION OF THE MUNICIPAL OFFICE BUILDING AT THE DE KOPPEN WATER TREATMENT WORKS (WTW), WORCESTER**

| NO. | REPRESENTING (COMPANY NAME)       | E-MAIL                                | CONTACT NUMBER          | INITIAL, SURNAME & SIGNATURE | SIGNATURE |
|-----|-----------------------------------|---------------------------------------|-------------------------|------------------------------|-----------|
| 1   | MAINSTRUCT PROJECTS               | Accounts@mainstructprojects.co.za     | 064 850 8637            | Y. MASOET                    |           |
| 2   | <del>Milestone Construction</del> | <del>fourzah@milestonecon.co.za</del> | <del>082 898 2221</del> |                              |           |
| 3   | Milestone Construction            | fourzah@milestonecon.co.za            |                         | S. MBEKA                     |           |
| 4   | BVM                               | wbells@bvm.gov.za                     | 023 348 2954            | W. J. BELL                   |           |
| 5   | BVM                               | ungubelanga@bvm.gov.za                | 023 348 2969            | M. Ngubelanga                |           |
| 6   | BVM                               | hampster@bvm.gov.za                   | 023 348 2966            | HC Aanyster                  |           |
| 7   |                                   |                                       |                         |                              |           |
| 8   |                                   |                                       |                         |                              |           |
| 9   |                                   |                                       |                         |                              |           |
| 10  |                                   |                                       |                         |                              |           |